## **TOWN OF HANOVER DEPARTMENT OF PUBLIC WORKS** REMOVAL DISPOSAL OF RAILS TIES BID

| Contractor                            | Item A        | ltem B        | Item C        | Item D       | Total         |
|---------------------------------------|---------------|---------------|---------------|--------------|---------------|
| Mass Pavement Reclaimation, Inc.      | \$ 30,800.00  | \$ 37,400.00  | \$ 34,100.00  | \$ 20,000.00 | \$ 82,300.00  |
| Brighter Horizons Environmental, Inc. | \$ 35,000.00  | \$ 55,000.00  | \$ 79,000.00  | \$ -         | \$ 169,000.00 |
| T. Ford Company, Inc.                 | \$ 38,255.00  | \$ 235,000.00 | \$ 100,000.00 | \$ 15,000.00 | \$ 358,255.00 |
| I. W. Harding Construction            | \$ 27,000.00  | \$ 1.00       | \$ 121,000.00 | \$ 1.00      | \$ 148,000.00 |
| Pasquazzi Brothers, Inc.              | \$ 150,000.00 | \$ 96,900.00  | \$ 100,000.00 | \$ 48,000.00 | \$ 298,900.00 |
| E. Watson Excavating, Inc.            | \$ 57,300.00  | \$ 84,525.00  | \$ 123,600.00 | \$ 16,000.00 | \$ 249,425.00 |
| Francesco Demolition, Inc.            | \$ 10,000.00  | \$ 40,000.00  | \$ 90,000.00  | \$-          | \$ 140,000.00 |
| Ramco Survey Stake Co., Inc.          | \$ 41,000.00  | \$ 19,000.00  | \$ 84,000.00  | \$ 5,000.00  | \$ 139,000.00 |
| McConnell Enterprises, Inc.           | \$ 41,000.00  | \$ 130,000.00 | \$ 48,000.00  | \$ 20,000.00 | \$ 199,000.00 |
| Tascon Corporation                    | \$ 30,000.00  | \$ 24,800.00  | \$ 120,000.00 | \$ 1,000.00  | \$ 173,800.00 |
| Manafort Transit, LLC                 | \$ 33,000.00  | \$ 241,800.00 | \$ 64,000.00  | \$ 16,800.00 | \$ 322,000.00 |
| Speakman Excavating, LLC              | \$ 62,100.00  | \$ 52,800.00  | \$ 52,800.00  | \$ 25,000.00 | \$ 142,700.00 |
| The Canniff Company                   | \$ 18,200.00  | \$ 32,200.00  | \$ 54,000.00  | \$ 10,000.00 | \$ 94,400.00  |
| Edward Paige Corp.                    | \$ 50,900.00  | \$ 139,000.00 | \$ 157,000.00 | \$ -         | \$ 346,900.00 |

## Bid Opening: Monday, January 9, 2023 @ 2:00 PM

## Witnesses Kurt Kelley, Deputy Superintendent of Public Works Adam Flood, Water Distribution Foreman